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Addendum No. 2

RFI#1

Will any modifications be considered to the Payment Terms of the Contract?

Answer: Payments to the contractor will be monthly and will correspond to the G-702 and associated schedule of
values. “Pencil requisitions” will be due by the 25" of the month for review by the Project Manager, if approved the
contractor will resubmit 3 certified copies which will be forwarded to the Town for processing and payment within 30
days.

RFI # 2

Will a P.E. structural wet stamp be required to address the modifications of the existing structural components for the
framing of the new stairway

Answer: No, the plans and subsequent revisions have been reviewed by the local officials.

RFI #3
Will the ceiling under the new stairwell at the first floor have to be fire rated?
Answer: Yes, see details in SK-2 and SK-2A

RFI #4

Is there a Janitor's Closet on the Third Floor? Detail 1 on Drawing A-1.2 shows the layout for both floors in one detail but
the specifications do not call for one on the 3rd Floor narrative.

Answer: Please provide an Add Alternate price for a third floor Janitor closet on the third floor.
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